
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/27/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0053-07-036
Project NH 2011(363)
Highway US 84
County SCURRY
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: NH 2011(363)           CONTROL: 0053-07-036                   
               COUNTY:  SCURRY                                                        
               LETTING: 08/10/2010                                                    
               REFERENCE NO: 0727                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-3                                                ) 
        X  GENERAL NOTES (SH. NO.: A THRU F                                           
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2-3, 3-3                                           ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 008---008, 344---009                                                
                                                                                      
               DELETED: 008---006                                                     
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW                                                   
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS: SHEET 1-3 - DELETED ITEMS 134-2004, 318-2001,& 342-2009.         
                                 ADDED ITEMS 134-2002, 318-2309, & 342-2007.          
                                 REVISED QUANTITIES FOR ITEMS 318-2164 & 344-2122.    
                                 ADDED SP (344---009) TO ITEM 344-2122.               
                                                                                      
        GENERAL NOTES: SHEET A - ADDED ITEM 5.                                        
                       SHEET C - REVISED SECOND NOTE OF ITEM 342.                     
                       SHEET D - ADDED LAST TWO NOTES FOR ITEM 344. REVISED FIRST     
                                 NOTE FOR ITEM 354.                                   
                       SHEETS B, E, & F - REVISED DUE TO SHIFTING                     
                                                                                      
        SPEC LIST: SHEET 2-3 - DELETED SP (008---006). ADDED SP (008---008) &         
                               SP (344---009).SHEET 3-3 - REVD DUE TO SHIFTING.       
                                                                                      
        PLAN SHEETS: 6 THRU 11 REVISED DUE TO ABOVE CHANGES.                          
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT NH 2011(363) TxDOT
COUNTY  SCURRY FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

134 2002 BACKFILL (TY B)
DOLLARS

and CENTS

STA 582.000 1

318 2164 010 AGGR(TY-PB GR-4 SAC-B)

DOLLARS
and CENTS

CY 2,432.000 2

318 2309 010 A-R BINDER (TYPE II)

DOLLARS
and CENTS

GAL 117,451.000 3

342 2005 002 PFC (ASPHALT) A-R-BNDR

DOLLARS
and CENTS

TON 814.000 4

342 2007 002 PFC (AGGREGATE)(A-R MIX) SAC-A
DOLLARS

and CENTS

TON 12,624.000 5

344 2122 009 PRF-DSGN-MX SP-D PG70-22
DOLLARS

and CENTS

TON 30,942.000 6

354 2045 PLANE ASPH CONC PAV (2")
DOLLARS

and CENTS

SY 79,632.000 7

452 2002 REMOV RAIL (METAL ELEMENTS)

DOLLARS
and CENTS

LF 100.000 8

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 9

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 5.000 10



2-3

533 2003 SHOULDER TEXTURING (MILLED)
DOLLARS

and CENTS

LF 117,928.000 11

540 2001 015 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 2,025.000 12

540 2005 015 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 10.000 13

540 2014 015 MTL W-BEAM GD FEN (LOW FILL CULVERT)

DOLLARS
and CENTS

LF 225.000 14

542 2001 REMOVING METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 2,187.500 15

542 2002 REMOVING TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 10.000 16

544 2003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 10.000 17

544 2004 GDRAIL END TRT(INST)(WOOD POST)(TY I)

DOLLARS
and CENTS

EA 10.000 18

658 2260 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1

DOLLARS
and CENTS

EA 33.000 19

662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 14,960.000 20

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 59,414.000 21

PROPOSAL SHEET
PROJECT NH 2011(363) TxDOT
COUNTY  SCURRY FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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662 2012 WK ZN PAV MRK NON-REMOV (W)  8" (SLD)
DOLLARS

and CENTS

LF 160.000 22

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 58,514.000 23

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W

DOLLARS
and CENTS

EA 8,976.000 24

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)

DOLLARS
and CENTS

LF 160.000 25

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 380.000 26

672 2010 034 REFL PAV MRKR TY I-A
DOLLARS

and CENTS

EA 19.000 27

672 2017 034 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 769.000 28

8251 2003 005 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 14,960.000 29

8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 59,894.000 30

8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 58,514.000 31

PROPOSAL SHEET
PROJECT NH 2011(363) TxDOT
COUNTY  SCURRY FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: NH 2011(363) Sheet:  
 
County: Scurry Control: 0053-07-036 
 
Highway: US 84 
 
 
GENERAL NOTES: 
 
General: 
 
Cut neat, straight lines with vertical faces along pavement edges or along joints between 
existing asphalt or concrete pavement and new pavement perpendicular or parallel to the 
direction of traffic by methods described in applicable bid items, or as directed.  Provide 
clean edges or joints without jagged appearance or chunks broken out.  This work is 
considered subsidiary to various bid items. 
 
Item 5: Control of the Work 
 
Work is planned to occur concurrent and adjacent to the limits of this project.  Cooperate and 
coordinate with other Contractors in accordance with Article 5.5.C. 
 
Item 7: Legal Relations and Responsibilities 
 
Provide access to all businesses and residences with minimum disruption and as directed.  
Materials, labor, and maintenance for these temporary accesses is considered subsidiary to the 
various bid items. 
 
Do not initiate activities in a project specific location (PSL), associated with a U.S. Army Corps 
of Engineers (USACE) permit area that has not been previously evaluated by the USACE as part 
of the permit review of this project.  Such activities include, but are not limited to, haul roads, 
equipment staging areas, borrow and disposal sites.  Associated defined here means materials are 
delivered to or from the PSL.  The permit area includes all waters of the U.S. or associated 
wetlands affected by activities associated with this project.  Special restrictions may be required 
for such work.  Be responsible for any and all consultations with the USACE regarding 
activities, including project specific locations (PSLs) that have not been previously evaluated by 
the USACE.  Provide the department with a copy of all consultation(s) or approval(s) from the 
USACE prior to initiating activities. 

 
The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  The Contractor is solely responsible for documenting 
any determination(s) that their activities do not affect a USACE permit area.  Maintain copies of 
their determination(s) for review by the department or any regulatory agency. 
 
Document and coordinate with the USACE, if required, prior to any excavation hauled from or 
embankment hauled into a USACE permit area by either (1) or (2) below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas. 
Document both the project specific location (PSL) and their authorization.  Maintain 
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Project Number: NH 2011(363) Sheet:  
 
County: Scurry Control: 0053-07-036 
 
Highway: US 84 
 
 

copies for review by the department or any regulatory agency.  When an area within 
the project limits has been evaluated by the USACE as part of the permit process for  
this project. 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 
132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 
fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 
of at a location approved by the Engineer within a USACE evaluated area. 

 
(2) Contractor Materials from Areas Other than Previously Evaluated Areas. 

Provide the department with a copy of all USACE coordination or approval(s) prior 
to initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is 0 acres.  The disturbed area in this project, all project 
locations in the Contract, and the Contractor project specific locations (PSLs), within 1 mile of 
the project limits, for the Contract will further establish the authorization requirements for storm 
water discharges.  The Department will obtain an authorization to discharge storm water from 
the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown 
on the plans.  The Contractor is to obtain required authorization from the TCEQ for Contractor 
PSLs for construction support activities on or off the ROW.  When the total area disturbed in the 
Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the 
Contractor NOI for PSLs on the ROW to the Engineer and to the government that operates a 
separate storm sewer system. 
 
Item 134: Backfilling Pavement Edges 
 
Backfill pavement edges no later than 2 weeks after the construction of the final surface.  Rap 
generated from project shall be used for backfill. 
 
Item 302: Aggregates for Surface Treatments 
 
The Engineer reserves the right to test all sources even if the source is listed in the Bituminous 
Source Rated Quality Catalog. 
 
Furnish aggregate for final surfaces with a minimum surface aggregate classification of “B”.  
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Project Number: NH 2011(363) Sheet:  
 
County: Scurry Control: 0053-07-036 
 
Highway: US 84 
 
 
 
Flakiness index for aggregates will not be required on this project. 
 
Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 30%. 
 
Item 318: Hot Asphalt-Rubber Surface Treatments 
 
Unless authorized in writing by the Engineer, the open season for the application of asphalt is 
May 15 to September 1. 
 
Use type II asphalt rubber binder and grade B crumb rubber modifier in accordance with item 
300.  
 
Seal driveways, mailbox turnouts, and intersections prior to sealing the roadway, unless 
otherwise approved.   
 
Provide pre-coat aggregate with PG 64-16, or as approved by the Engineer. 
 
Item 342: Permeable Friction Course (PFC) 
 
Unless authorized in writing by the Engineer, the open season for the application of PFC is May 
15 to September 1. 
 
Furnish aggregate for final surfaces with a surface aggregate classification of “A”. 
 
The Engineer reserves the right to test all sources even if the source is listed in the Bituminous 
Source Rated Quality Catalog. 
 
Use type II asphalt rubber binder and grade C crumb rubber modifier in accordance with item 
300. 
  
Dilution of tack coat is not allowed. 
 
A quality control plan is required. 
 
Item 344: Performance-Designed Mixtures 
 
Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 30%. 
 
The Engineer reserves the right to test all sources even if the source is listed in the Bituminous 
Source Rated Quality Catalog. 
 

 General Notes Sheet C 



Project Number: NH 2011(363) Sheet:  
 
County: Scurry Control: 0053-07-036 
 
Highway: US 84 
 
 
Provide the testing lab samples to calibrate the ignition oven no later than five (5) working days 
prior to mix design verification. 
 
Design the mixture with Ndes = 75 gyrations.  The design number of gyrations may be increased 
from 75 to 100 when allowed by the Engineer.  
Meet the minimum Hamburg Wheel Test requirements shown below: 

• PG 70 – 10,000 passes 
 
Provide a stone on stone contact aggregate gradation below the reference zone. 
 
Dilution of tack coat is not allowed. 
 
Do not exceed a laydown width of 16 feet per pass. 
 
RAP generated from this project is available for use. 
 
Unfractionated RAP will not be allowed in surface mixtures. 
 
Item 354: Planing and Texturing Pavement 
 
Stockpile unused planed materials at the intersection of FM 2763 and SH 350 or FM 2763 and 
SH 208, approximately 20 miles from the south end of the project. 
 
Build stockpiles in horizontal layers with a maximum height of 10 feet, as directed.  Minimize 
driving on the stockpile to prevent excessive compaction. 
 
Item 502: Barricades, Signs and Traffic Handling 
 
Provide plastic drums or 42 inch cones on all daytime lane closure tapers when ADT is 1,000 
vehicles per day or greater. 
 
Additional signs, barricades and traffic handling may be necessary to complete the work shown 
herein and will be provided by the Contractor as required and will be considered subsidiary to 
this item. 
 
Provide shadow vehicles with truck-mounted attenuators for operations designated in the 
sequence of work in accordance with TCP Series 2 and 3.  Provide separate attenuators for each 
work area within a common lane closure as approved or directed by the Engineer.  
      
Provide to the Engineer a letter certifying that all truck-mounted attenuators (TMA) used on the 
project have proven to be crashworthy using the criteria outlined in the National Cooperative 
Highway Research Program (NCHRP) Report 350.  
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Project Number: NH 2011(363) Sheet:  
 
County: Scurry Control: 0053-07-036 
 
Highway: US 84 
 
 
Movement of construction equipment and haul trucks will be prohibited from crossing the 
median unless specifically authorized by the Engineer.   Ingress and egress to main lanes will be 
at entrance and exit ramps. 
 
Item 504: Field Office and Laboratory 
 
Furnish a “Type D” structure for the asphalt mix control laboratory for the Engineer’s exclusive 
use.  In addition to the requirements of Item 504, furniture and equipment to be furnished by the 
Contractor shall include: 

• eye wash station 
• first-aid kit 
• two fire extinguishers 

 
Asphalt content may be determined utilizing the ignition method. 
 
Furnish a built-in equipment storage cabinet for the storage of nuclear equipment.  The cabinet 
should be a minimum of 2 feet wide by 2 feet deep by 3 feet high and have provisions for 
locking securely. 
 
Provide a 240-volt electrical entrance service.  The service will operate continuously and consist 
of a minimum of four 120-volt circuits with 20-amp breakers and no more than two grounded 
convenience outlets per circuit and provisions for a minimum of two 220-volt ovens with vents 
to the outside.  Have a minimum of two convenience outlets per wall (one of which is a “GFCI” 
outlet).  Space heaters for heating are not acceptable.  Portable structures should be support 
blocked for stability and tied down. 
 
Item 540: Metal Beam Guard Fence 
 
For metal beam guard fence, use round wood posts.  
 
Steel posts for metal beam guard fence may be field cut to proper rail height with a power saw 
when approved by the Engineer.    
 
Core drill 1 ¼ diameter holes through existing slab.   Percussion or impact drilling is not 
permitted.  Patch spalls, when directed by the Engineer, in accordance with item 429, “Concrete 
Structure Repair”, at the Contractor’s expense. 
 
Item 542: Removing Metal Beam Guard Fence 
 
Metal beam guard fence and posts deemed salvageable by the Engineer will remain the property 
of the state and be stockpiled at the Scurry county maintenance yard, located approximately 13 
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Project Number: NH 2011(363) Sheet:  
 
County: Scurry Control: 0053-07-036 
 
Highway: US 84 
 
 

 General Notes Sheet F 

miles from the south end of the project.  Salvaged posts need to be banded in bundles of 25 then 
neatly stockpiled. 
 
Item 544: Guardrail End treatments 
 
Drill pilot holes for lag bolts to attach SGT head to wood post, do not hammer lag bolts. 
 
Item 585: Ride Quality for Pavement Surfaces 
 
For localized roughness, diamond grinding is the preferred corrective method.  However, the 
Engineer will minimize grinding to preserve the aesthetics of the final surface.  Obtain approval 
of locations prior to grinding.  The method of mill and fill of short sections (<100 ft) to correct 
localized roughness will not be allowed. 
 
For deficient 0.1 mile sections, excessive diamond grinding as a final texture is disallowed.  
Excessive diamond grinding will be defined by the Engineer.  When required to perform 
corrective work, use mill and fill or other approved method that will preserve the aesthetics of 
the final surface.  Minimal diamond grinding within 0.1 mile sections to improve the average IRI 
to less than 95 in. per mile will be allowed when approved. 
 
Use pay adjustment schedule 1 for Ride Quality bonus/penalty calculation. 
 
Item 658: Delineator and Object Marker Assemblies 
 
Place type “C” delineators on Metal Beam Guard fence and Rail at 100-ft spacing.  Reduce 
spacing to provide a minimum of three delineators per run.  Attach with Liquid Nails or 
equivalent to bridge rail and metal beam guard fence. 
 
Item 662: Work Zone Pavement Markings 
 
Place work zone pavement markings prior to the seal coat operation. 
 
Dispose of tabs and paper in an approved trash a receptacle. (Reference Standard SW3P, waste 
material) 
 
Item 8251: Reflectorized Pavement Markings with Retroreflective Requirements 
 
Provide a complete system of thermoplastic pavement markings at locations indicated on the 
plans and as directed.  The plans are intended to show typical conditions, which can be extended 
throughout this project as approved or directed. 
 
Establish a true and correct alignment with a method approved by the Engineer.  This work will 
be considered subsidiary. 
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                                                  CONTROL :  0053-07-036              
                                                  PROJECT :  NH 2011(363)             
                                                  HIGHWAY :  US 84                    
                                                  COUNTY  :  SCURRY                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 134  BACKFILLING PAVEMENT EDGES (168)                             
               ITEM 318  HOT ASPHALT-RUBBER SURFACE TREATMENTS (210)(300)(302)        
                         (520)                                                        
               ITEM 342  PERMEABLE FRICTION COURSE (PFC) (210)(300)(301)(320)(340)    
                         (520)(585)                                                   
               ITEM 344  PERFORMANCE-DESIGN MIXTURES (210)(300)(301)(320)(340)        
                         (520)(585)                                                   
               ITEM 354  PLANING AND TEXTURING PAVEMENT                               
               ITEM 452  REMOVING RAILING (420)                                       
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS                                                     
               ITEM 533  SHOULDER TEXTURING                                           
               ITEM 540  METAL BEAM GUARD FENCE (421)(429)(445)(529)(542)(544)        
               ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
               ITEM 544  GUARDRAIL END TREATMENTS                                     
               ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
               ITEM 672  RAISED PAVEMENT MARKERS                                      
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
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                                 (FORM FHWA 1273, MARCH, 1994)                       
              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---011)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISION  TO ITEM     7  (007---740)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---008)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   342  (342---002)                          
              SPECIAL PROVISION  TO ITEM   344  (344---009)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   540  (540---015)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  8251  (8251--005)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
              ITEM 8251 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE         
                        REQUIREMENTS (8094)                                          
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
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                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



 1-1 008---008 
  05-04 

2004 Specifications 

SPECIAL PROVISION 
008---008 

Prosecution and Progress 
 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 8.3.  Computation of Contract Time for Completion.  The first sentence of the first 
paragraph is voided and replaced by the following: 

Working day charges will begin 120 calendar days after the date of the written authorization 
begin work, or the first day of construction activity if work is initiated with in the 120 day 
period. 



2004 Specifications  

SPECIAL PROVISION 
344---009 

Performance-Designed Mixtures 
 

For this project, Item 344, “Performance-Designed Mixtures,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 344.2. Materials, Section A. Aggregate, Section 2. RAP is voided and replaced by the 
following: 

2. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Crush or 
break RAP so that 100% of the particles pass the 2-in. sieve. 

 Use of Contractor-owned RAP including HMA plant waste is permitted, unless otherwise 
noted in the plans. Department-owned RAP stockpiles are available for the Contractor’s use 
when the stockpile locations are shown on the plans. Department-owned RAP generated through 
required work on the Contract is available for the Contractor’s use when shown on the plans. 
Perform any necessary tests to ensure Contractor or Department-owned RAP is appropriate for 
use. Unless otherwise shown on the plans, the Department will not perform any tests or assume 
any liability for the quality of the Department-owned RAP. 

 Fractionated RAP is defined as having 2 or more RAP stockpiles whereas the RAP is 
divided into coarse and fine fractions. The coarse RAP stockpile will contain only material 
retained by processing over a 3/8 in. screen or 1/2 in. screen unless otherwise approved. The fine 
RAP stockpile will contain only material passing the 3/8 in. screen or 1/2 in. screen unless 
otherwise approved. The Engineer may allow the Contractor to use an alternate to the 3/8 in. 
screen or 1/2 in. screen to fractionate the RAP. The maximum percentages of fractionated RAP 
may be comprised of coarse or fine fractionated RAP or the combination of both coarse and fine 
fractionated RAP. Utilize a separate cold feed bin for each stockpile of fractionated RAP used. 

 Determine asphalt content and gradation of RAP stockpiles for mixture design purposes. 
Perform other tests on RAP when shown on the plans. Unless otherwise shown on the plans, use 
no more than 10% unfractionated RAP in surface mixtures and no more than 20% unfractionated 
RAP in non-surface mixtures that are placed within 8 in. of the final riding surface. Use no more 
than 30% unfractionated RAP in non-surface mixtures that are placed 8 in. or more from the 
final riding surface. Unless otherwise shown on the plans, use no more than 20% fractionated 
RAP in surface mixtures and no more than 30% fractionated RAP in non-surface mixtures that 
are placed within 8 in. of the final riding surface. Use no more than 40% fractionated RAP in 
non-surface mixtures that are placed 8 in. or more from the final riding surface. “Surface” 
mixtures are defined as mixtures that will be the final lift or riding surface of the pavement 
structure. “Non-Surface” mixtures are defined as mixtures that will be an intermediate or base 
layer in the pavement structure. Do not use Department or Contractor owned RAP contaminated 
with dirt or other objectionable materials. Do not use Department or Contractor owned RAP if 
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the decantation value exceeds 5% and the plasticity index is greater than 8. Test the stockpiled 
RAP for decantation in accordance with the laboratory method given in Tex-406-A, Part I. 
Determine the plasticity index using Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed 
by extraction. 

 Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP 
stockpiles. Remove unused Contractor-owned RAP material from the project site upon 
completion of the project. Return unused Department-owned RAP to the designated stockpile 
location. 
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